Summit Community Residents Attn Paul Wilkinson, Larry Loop & Saniav



Re: line extension to the Summit area Phase II- per you request

Paul, Larry & Sanjay:

Below please find the costs for Comcast to extend service to the areas as determined by your community group. These costs are valid for 90 days. Comcast has about 15+/- miles in our budget to build in 2013, based on residents providing all necessary "distribution trenching" per our meeting and your walk-out map. Of the areas for which you requested estimates, the total miles equal approximately 21.77. Should all areas wish to participate, then the community group will have to prioritize which areas are be completed first and the remaining miles will be budgeted and built in 2014.

Comcast needs to receive <u>full payment from one party</u>, <u>for each area or all of the areas that are moving</u> <u>forward no later than February 28th</u>. Once full payment is received, we will start pole engineering and design. <u>Comcast should be able to complete this project by September 30, 2013</u>, and then the addresses will be released for installation of services.

Note that the costs are based on the addresses set forth below for each phase and were provided to Comcast by your community group. These are the only addresses that were included, per your walk out map; any other addresses would be at those residents' expense. Additionally, any further request for modification or adjustment for these areas would require a non-refundable engineering fee to be paid, however, should the area then move forward with construction, this fee would be applied to the cost of the line extension.

Comcast as in the first phase and per the Santa Cruz County franchise will provide the following for the standard installation fee:

- Service trenching up to 200'
- Service trenching from 201' to 300' is at the customer's responsibility.
- Any trenching that will require a "long drop" install up to 500' the customer is responsible for the trenching to our specifications, Comcast will install the conduit and pull the cable.
- Aerial service up to 300'

Again, this does not include any standard "service drop" installation fee, current fee is \$50 depending on what services you chose and may change at anytime. (or monthly services, such as video, H.S.I. etc.

With completion of the line extensions and installation of a service drop, residents will be able to subscribe to all Comcast services offered in the Santa Cruz area.

Should you have any questions regarding this matter please feel free to contact me at the number below. Payment will need to be sent to the following address and made payable to Comcast:

Comcast Cable

1. Route "A"- Laurel Road (Tunnel Area) Schulties Road, Lower Redwood Lodge Road, Red Tail Ridge, Stage Stop & Laurel Ridge, see address list.

Aerial 4.28

UG- .55- Requires residents to trench, Redtail Ridge, Stage Stop & Laurel Ridge.

Total: 4.83

Customer contribution: \$61,928.10

2. Route "B"- Lower Redwood Lodge Road

Aerial 1.0 UG- .0. Total: 1.0

Customer contribution: \$6,985.35

3. Route "C/D"- Stetson Road, Comstock Road, Thurston Road, Robin Ridge- includes Willows Trail MHP, includes Hester Creek, Longridge Road, see address list.

Aerial-9.52

UG- 1.04- Requires trenching & easements from Residence, Robin Ridge, Willows MHP, etc.

Total: 10.56

Customer contribution: \$168,437.65

4. Route "E"- Old San Jose Road from Terrace Grove to 25800, includes, Smith Valley, portion of Laurel View View, Earl Place- Does not include Dharma Ridge, See address list.

Aerial 3.70

UG- .25- Requires Trenching from Residence

Total: 3.95

Customer contribution: \$91,375.30

5. Route "G"- Adams Road & Adams Ridge

Aerial 1.41

UG- .85- Requires residents to trench on Adams Ridge (requires slurry back fill due to the terrain) and two separate locations on Adams Road, see address list.

Total: 2.26

Customer contribution: \$5,162.65